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BID NUMBER B2016006 

Courtroom 5 Restoration 

Frank J. Licht Judicial Complex 

250 Benefit Street 

Providence, Rhode Island 

 

June 14, 2016 
 

NOTICE: 
This Addendum modifies, amends and supplements designated part of the CONTRACT 
DOCUMENTS for the project identified as "Courtroom 5 Restoration at Frank J. Licht Judicial 
Complex”, 250 Benefit Street, Providence, Rhode Island, dated April 29, 2016, is hereby made a part 
thereof by reference, and shall be as binding as though inserted in its entirety in the locations 
designated hereunder.  It shall be the responsibility of the Contractor to notify all subcontractor and 
suppliers he proposes to use for the various parts of the work of any changes or modifications 
contained in this Addendum.  No claim for additional compensation due to lack of knowledge of the 
contents of this Addendum will be considered. 

 
 
Pre-Bid Meeting: 
 
A Mandatory Pre Bid Conference was held on June 10, 2016 at 7:30 AM at the first floor lobby.  
The following items were discussed: 

 
1. Bids are due on June 17, 2016 and are to be delivered to Purchasing, Room 1006, at the 

RI Traffic Tribunal located at the Pastore Center, 670 New London Ave. Cranston, RI.  Bids 
must be delivered before 10:00 AM to be considered. 
 

2. Any contractor who was present at the pre-bid meeting may return to Courtroom 5 before 
the bids are due. Visits to the courtroom are to be scheduled with Steve Kerr, whose office 
phone number is 401-222-4999.   

 
3. All present at the pre-bid meeting toured Courtroom 5. 

 
4. All present at the pre-bid meeting toured Courtroom 4, which was recently renovated, as 

an example of the quality of work that is expected. 
 

5. The Pre-Bid Conference Attendance Sheet is attached to this Addendum. 
 
 
Drawings: 
 

1. Drawings A1.00, A1.01, A1.02, and A2.00, : 
 

a. Delete General Restoration Note 1 and insert the following: 
 

“1. WOOD SURFACE RESTORATION OPERATIONS VARY UPON 
LOCATION. ‘RE-FINISH WOOD’ IN THE CONSTRUCTION 
DOCUMENTS INCLUDES CHEMICALLY STRIPPPING ALL WOOD 
THROUGHOUT. IN ADDITION TO CHEMICALLY STRIPPING THE 
WOOD, ‘RE-FINISH WOOD’ MAY ALSO REFER TO THESE 
ADDITIONAL RESTORATION OPERATIONS: 
 

A. ABBRASIVE SANDING & RE-FINISHING 
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B. CLEANING OF ‘HAZE’ WITH TRISODIUM PHOSPHATE 
SOLUTION AND A CLEAR WATER RINSE 
 

CONTRACTOR TO DETERMINE MOST APPROPRIATE 
RESTORATION OPERATION IN THE FIELD.”  
 

2. Drawing A1.01: 
 

a. Delete specific construction note 1A from Jury Room 440.  
 

 
Clarifications: 
 
 

1. The electrical drawings show one new duplex floor receptacle under the clerk’s desk in 
Courtroom 5, but no new receptacles under the attorney tables in front of the clerk’s desk. 
Should new receptacles be provided under these tables? 
 
Response: No, there are already floor recessed receptacles under the attorney 
tables.  

 
 
 

NOTICE TO ALL CONTRACTORS: 
Contractors shall call our office to verify number of Addendum issued at least 24 hours in advance 
of bid submission.  Failure to acknowledge receipt of this addendum on the bid form may, at the 
sole discretion of the Owner, serve as justification to reject bid. 

 
 

END OF WRITTEN ADDENDUM 
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